
Bid Tabulation For Pump Station 7 Phase III; Bid Opened Date: 28-August-2008 3:00PM

ITEM
NO. ITEM DESCRIPTION UNIT

ELIGIBLE/ 
INELIGIBLE

ELIGIBLE 
QUANTITY

INELIGIBLE
QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL

1 Select Backfill CY I 200 28.00$            $5,600.00 28.00$            $5,600.00 28.00$            $5,600.00 28.00$            $5,600.00 28.00$            $5,600.00 28.00$            $5,600.00 28.00$            $5,600.00 28.00$            $5,600.00 28.00$            $5,600.00 28.00$            $5,600.00
2 Select Bedding, No. 57, Stone Ton I 100 31.00$            $3,100.00 31.00$            $3,100.00 31.00$            $3,100.00 31.00$            $3,100.00 31.00$            $3,100.00 31.00$            $3,100.00 31.00$            $3,100.00 31.00$            $3,100.00 31.00$            $3,100.00 31.00$            $3,100.00
3 Sheeting Left-IN-PLACE MBF I 0 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00
4 8" PVC Main LF I 3077 45.00$            $138,465.00 48.00$            $147,696.00 52.00$            $160,004.00 35.00$            $107,695.00 45.00$            $138,465.00 60.00$            $184,620.00 70.00$            $215,390.00 65.00$            $200,005.00 46.25$            $142,311.25 72.00$            $221,544.00
5 6" PVC Main LF I 15 75.00$            $1,125.00 55.00$            $825.00 50.00$            $750.00 41.50$            $622.50 40.00$            $600.00 65.00$            $975.00 221.82$          $3,327.30 91.00$            $1,365.00 70.00$            $1,050.00 300.00$          $4,500.00
6 8" Gate Valve EA I 5 2,000.00$       $10,000.00 1,150.00$       $5,750.00 1,200.00$       $6,000.00 1,080.00$       $5,400.00 1,200.00$       $6,000.00 950.00$          $4,750.00 1,394.70$       $6,973.50 1,300.00$       $6,500.00 1,400.00$       $7,000.00 1,000.00$       $5,000.00
7 8" x 24" Tapping Sleeve and Valve EA I 1 12,000.00$     $12,000.00 15,500.00$     $15,500.00 12,500.00$     $12,500.00 7,510.00$       $7,510.00 7,500.00$       $7,500.00 12,000.00$     $12,000.00 5,762.61$       $5,762.61 13,700.00$     $13,700.00 15,004.00$     $15,004.00 20,000.00$     $20,000.00
8 8" x 8" Tapping Sleeve and Valve EA I 3 7,000.00$       $21,000.00 6,000.00$       $18,000.00 3,000.00$       $9,000.00 4,735.00$       $14,205.00 4,500.00$       $13,500.00 3,500.00$       $10,500.00 5,065.06$       $15,195.18 6,000.00$       $18,000.00 6,545.00$       $19,635.00 4,500.00$       $13,500.00
9 6" x 6" Tapping Sleeve and Valve EA I 3 5,000.00$       $15,000.00 4,800.00$       $14,400.00 2,450.00$       $7,350.00 4,265.00$       $12,795.00 3,500.00$       $10,500.00 3,500.00$       $10,500.00 4,089.93$       $12,269.79 5,300.00$       $15,900.00 5,545.00$       $16,635.00 4,000.00$       $12,000.00

10 Fire Hydrant Assembly EA I 7 5,000.00$       $35,000.00 3,400.00$       $23,800.00 3,500.00$       $24,500.00 4,310.00$       $30,170.00 2,200.00$       $15,400.00 3,500.00$       $24,500.00 4,656.41$       $32,594.87 3,400.00$       $23,800.00 3,500.00$       $24,500.00 3,900.00$       $27,300.00
11 3/4" Corporation Stop EA I 102 400.00$          $40,800.00 95.00$            $9,690.00 75.00$            $7,650.00 995.00$          $101,490.00 100.00$          $10,200.00 200.00$          $20,400.00 203.10$          $20,716.20 91.00$            $9,282.00 150.00$          $15,300.00 110.00$          $11,220.00
12 3/4" Type K Copper (Public) LF I 1564 40.00$            $62,560.00 20.00$            $31,280.00 38.00$            $59,432.00 6.00$              $9,384.00 30.00$            $46,920.00 45.00$            $70,380.00 51.07$            $79,873.48 45.00$            $70,380.00 38.00$            $59,432.00 60.00$            $93,840.00
13 3/4" Meter Stop EA I 102 350.00$          $35,700.00 110.00$          $11,220.00 125.00$          $12,750.00 46.00$            $4,692.00 30.00$            $3,060.00 100.00$          $10,200.00 195.13$          $19,903.26 106.00$          $10,812.00 150.00$          $15,300.00 68.00$            $6,936.00
14 Meter Box EA I 102 200.00$          $20,400.00 55.00$            $5,610.00 150.00$          $15,300.00 65.00$            $6,630.00 30.00$            $3,060.00 100.00$          $10,200.00 207.93$          $21,208.86 101.00$          $10,302.00 230.00$          $23,460.00 60.00$            $6,120.00
15 Air Vent EA I 7 1,500.00$       $10,500.00 1,100.00$       $7,700.00 900.00$          $6,300.00 1,275.00$       $8,925.00 1,100.00$       $7,700.00 1,200.00$       $8,400.00 1,742.14$       $12,194.98 1,120.00$       $7,840.00 1,110.00$       $7,770.00 1,500.00$       $10,500.00
16 Valve Abandonment EA I 7 500.00$          $3,500.00 500.00$          $3,500.00 350.00$          $2,450.00 575.00$          $4,025.00 800.00$          $5,600.00 650.00$          $4,550.00 882.21$          $6,175.47 690.00$          $4,830.00 500.00$          $3,500.00 800.00$          $5,600.00
17 Fire Hydrant Assembly Removal EA I 3 1,300.00$       $3,900.00 500.00$          $1,500.00 800.00$          $2,400.00 950.00$          $2,850.00 800.00$          $2,400.00 650.00$          $1,950.00 1,073.19$       $3,219.57 730.00$          $2,190.00 800.00$          $2,400.00 1,500.00$       $4,500.00
18 Cut and Cap EA I 2 1,500.00$       $3,000.00 6,000.00$       $12,000.00 1,500.00$       $3,000.00 1,500.00$       $3,000.00 1,200.00$       $2,400.00 1,000.00$       $2,000.00 2,097.09$       $4,194.18 1,270.00$       $2,540.00 1,755.00$       $3,510.00 2,000.00$       $4,000.00
19 8" Ductile Iron Fittings EA I 29 500.00$          $14,500.00 200.00$          $5,800.00 250.00$          $7,250.00 200.00$          $5,800.00 800.00$          $23,200.00 600.00$          $17,400.00 374.39$          $10,857.31 200.00$          $5,800.00 200.00$          $5,800.00 500.00$          $14,500.00

$436,150.00 $322,971.00 $345,336.00 $333,893.50 $305,205.00 $402,025.00 $478,556.56 $411,946.00 $371,307.25 $469,760.00

20 Select Backfill CY E 400 28.00$            $11,200.00 28.00$            $11,200.00 28.00$            $11,200.00 28.00$            $11,200.00 28.00$            $11,200.00 28.00$            $11,200.00 28.00$            $11,200.00 28.00$            $11,200.00 28.00$            $11,200.00 28.00$            $11,200.00
21 Select Bedding, No. 57, Stone Ton E 200 31.00$            $6,200.00 31.00$            $6,200.00 31.00$            $6,200.00 31.00$            $6,200.00 31.00$            $6,200.00 31.00$            $6,200.00 31.00$            $6,200.00 31.00$            $6,200.00 31.00$            $6,200.00 31.00$            $6,200.00
22 Sheeting Left-IN-PLACE MBF E 0 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00 393.00$          $0.00
23 10" PVC Main LF E 660 50.00$            $33,000.00 108.00$          $71,280.00 109.00$          $71,940.00 80.00$            $52,800.00 65.00$            $42,900.00 130.00$          $85,800.00 130.00$          $85,800.00 155.00$          $102,300.00 140.60$          $92,796.00 175.00$          $115,500.00
24 8" PVC Main LF E 1710 45.00$            $76,950.00 76.00$            $129,960.00 98.00$            $167,580.00 68.50$            $117,135.00 60.00$            $102,600.00 95.00$            $162,450.00 120.00$          $205,200.00 134.00$          $229,140.00 135.65$          $231,961.50 120.00$          $205,200.00
25 4" PVC Service Lateral, (Public) LF E 2635 40.00$            $105,400.00 35.00$            $92,225.00 39.00$            $102,765.00 87.50$            $230,562.50 45.00$            $118,575.00 52.00$            $137,020.00 60.16$            $158,521.60 88.00$            $231,880.00 62.77$            $165,398.95 80.00$            $210,800.00
26 Pre-Cast Manhole EA E 11 15,000.00$     $165,000.00 5,900.00$       $64,900.00 4,900.00$       $53,900.00 4,130.00$       $45,430.00 2,000.00$       $22,000.00 5,000.00$       $55,000.00 8,392.23$       $92,314.53 6,000.00$       $66,000.00 8,500.00$       $93,500.00 5,800.00$       $63,800.00
27 Manhole Rehabilitation EA E 2 2,500.00$       $5,000.00 3,000.00$       $6,000.00 2,875.00$       $5,750.00 3,150.00$       $6,300.00 1,700.00$       $3,400.00 3,000.00$       $6,000.00 3,125.00$       $6,250.00 4,500.00$       $9,000.00 4,000.00$       $8,000.00 2,000.00$       $4,000.00
28 Property Line Cleanout EA E 76 250.00$          $19,000.00 100.00$          $7,600.00 140.00$          $10,640.00 75.00$            $5,700.00 65.00$            $4,940.00 200.00$          $15,200.00 243.99$          $18,543.24 220.00$          $16,720.00 300.00$          $22,800.00 150.00$          $11,400.00
29 Flowable Fill CY E 176 300.00$          $52,800.00 200.00$          $35,200.00 150.00$          $26,400.00 10.00$            $1,760.00 300.00$          $52,800.00 200.00$          $35,200.00 159.03$          $27,989.28 285.00$          $50,160.00 200.00$          $35,200.00 200.00$          $35,200.00
30 Manhole Abandonment EA E 3 1,250.00$       $3,750.00 500.00$          $1,500.00 750.00$          $2,250.00 1,500.00$       $4,500.00 750.00$          $2,250.00 1,500.00$       $4,500.00 1,514.43$       $4,543.29 1,200.00$       $3,600.00 1,200.00$       $3,600.00 1,000.00$       $3,000.00
31 Cleanout Removal in Concrete EA E 1 800.00$          $800.00 500.00$          $500.00 1,500.00$       $1,500.00 335.00$          $335.00 1,500.00$       $1,500.00 200.00$          $200.00 882.21$          $882.21 1,800.00$       $1,800.00 250.00$          $250.00 800.00$          $800.00
32 Main Line Cleanout Removal EA E 0 795.00$          $0.00 1,200.00$       $0.00 2,000.00$       $0.00 75.00$            $0.00 -$                $0.00 200.00$          $0.00 2,146.64$       $0.00 500.00$          $0.00 -$                $0.00 -$                $0.00
33 Cleanout Removal in Soil EA E 8 600.00$          $4,800.00 300.00$          $2,400.00 50.00$            $400.00 130.00$          $1,040.00 250.00$          $2,000.00 100.00$          $800.00 316.10$          $2,528.80 425.00$          $3,400.00 155.00$          $1,240.00 500.00$          $4,000.00

$483,900.00 $428,965.00 $460,525.00 $482,962.50 $370,365.00 $519,570.00 $619,972.95 $731,400.00 $672,146.45 $671,100.00

34 Aggregate Base TON E/I 270 360 40.00$            $25,200.00 39.00$            $24,570.00 42.00$            $26,460.00 20.00$            $12,600.00 95.00$            $59,850.00 35.00$            $22,050.00 52.96$            $33,364.80 38.00$            $23,940.00 62.78$            $39,551.40 140.00$          $88,200.00
35 Asphalt Surface Course, S-5 TON E/I 300 300 75.00$            $45,000.00 91.10$            $54,660.00 90.00$            $54,000.00 88.75$            $53,250.00 110.00$          $66,000.00 95.00$            $57,000.00 95.00$            $57,000.00 85.00$            $51,000.00 83.65$            $50,190.00 130.00$          $78,000.00
36 Test Pits EA E/I 3 2 1,000.00$       $5,000.00 1,500.00$       $7,500.00 1,500.00$       $7,500.00 1,750.00$       $8,750.00 750.00$          $3,750.00 1,000.00$       $5,000.00 1,264.43$       $6,322.15 900.00$          $4,500.00 2,500.00$       $12,500.00 1,000.00$       $5,000.00
37 Undercut and Disposal CY E/I 100 100 50.00$            $10,000.00 15.00$            $3,000.00 0.01$              $2.00 15.10$            $3,020.00 65.00$            $13,000.00 30.00$            $6,000.00 35.38$            $7,076.00 20.00$            $4,000.00 40.00$            $8,000.00 30.00$            $6,000.00
38 Trolley Track and Foundation Removal LF E/I 800 1200 50.00$            $100,000.00 5.00$              $10,000.00 0.01$              $20.00 0.50$              $1,000.00 60.00$            $120,000.00 45.00$            $90,000.00 1.00$              $2,000.00 10.00$            $20,000.00 100.00$          $200,000.00 5.00$              $10,000.00
39 Curb/Curb and Gutter LF E/I 50 50 45.00$            $4,500.00 30.00$            $3,000.00 20.00$            $2,000.00 21.00$            $2,100.00 50.00$            $5,000.00 30.00$            $3,000.00 32.33$            $3,233.00 37.00$            $3,700.00 35.00$            $3,500.00 75.00$            $7,500.00
40 Sidewalk LF E/I 50 50 40.00$            $4,000.00 40.00$            $4,000.00 20.00$            $2,000.00 16.80$            $1,680.00 50.00$            $5,000.00 30.00$            $3,000.00 24.62$            $2,462.00 59.00$            $5,900.00 55.00$            $5,500.00 45.00$            $4,500.00
41 Driveway SY E/I 50 50 55.00$            $5,500.00 75.00$            $7,500.00 38.00$            $3,800.00 68.50$            $6,850.00 200.00$          $20,000.00 60.00$            $6,000.00 36.50$            $3,650.00 104.00$          $10,400.00 90.00$            $9,000.00 90.00$            $9,000.00
42 Driveway Apron EA E/I 5 5 2,100.00$       $21,000.00 500.00$          $5,000.00 800.00$          $8,000.00 79.00$            $790.00 1,500.00$       $15,000.00 2,000.00$       $20,000.00 891.65$          $8,916.50 1,750.00$       $17,500.00 1,620.00$       $16,200.00 2,500.00$       $25,000.00
43 Temporary Asphalt Pavement Patch SY E/I 500 500 25.00$            $25,000.00 15.00$            $15,000.00 15.00$            $15,000.00 29.75$            $29,750.00 45.00$            $45,000.00 20.00$            $20,000.00 1.00$              $1,000.00 38.00$            $38,000.00 48.10$            $48,100.00 95.00$            $95,000.00
44 Pavement Milling SY E/I 2820 2820 3.50$              $19,740.00 1.50$              $8,460.00 1.65$              $9,306.00 2.40$              $13,536.00 3.00$              $16,920.00 3.00$              $16,920.00 4.00$              $22,560.00 5.00$              $28,200.00 1.35$              $7,614.00 28.00$            $157,920.00
45 Backfill with 21A Aggregate TON E/I 125 125 37.00$            $9,250.00 39.00$            $9,750.00 25.00$            $6,250.00 28.00$            $7,000.00 30.00$            $7,500.00 35.00$            $8,750.00 39.36$            $9,840.00 30.00$            $7,500.00 40.00$            $10,000.00 40.00$            $10,000.00
46 Plumbing Permit Allowance EA E/I 5 5 46.80$            $468.00 46.80$            $468.00 46.80$            $468.00 46.80$            $468.00 46.80$            $468.00 46.80$            $468.00 46.80$            $468.00 46.80$            $468.00 46.80$            $468.00 46.80$            $468.00
47 Plumbing Repair Allowance AC E/I 0 0 0 1,000.00$      0 $1,000.00 0 $1,000.00 0 $1,000.00 0 $1,000.00 0 $1,000.00 0 $1,000.00 0 $1,000.00 0 $1,000.00 0 $1,000.00
48 Valley Gutter SY E/I 50 50 35.00$            $3,500.00 55.00$            $5,500.00 38.00$            $3,800.00 68.50$            $6,850.00 50.00$            $5,000.00 60.00$            $6,000.00 44.40$            $4,440.00 60.00$            $6,000.00 80.00$            $8,000.00 50.00$            $5,000.00

$279,158.00 $159,408.00 $139,606.00 $148,644.00 $383,488.00 $265,188.00 $163,332.45 $222,108.00 $419,623.40 $502,588.00

TOTAL BID = $1,199,208.00 TOTAL BID = $911,344.00 TOTAL BID = $945,467.00 TOTAL BID = $965,500.00 TOTAL BID = $1,059,058.00 TOTAL BID = $1,186,783.00 TOTAL BID = $1,261,861.96 TOTAL BID = $1,365,454.00 TOTAL BID = $1,463,077.10 TOTAL BID = $1,643,448.00

No MBE/WBE information for the following bids. Therefore, the following bids below do not apply
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